(APPENDIX A)

SETTLEMENT AGREEMENT
With Exhibits

THIS SETTLEMENT AGREEMENT (“Agreement’), made and entered into on
April @, 2006, is by, between, and among CITY OF AMERICAN CANYON (“City”), UNION
PACIFIC RAILROAD COMPANY (“UP”), CALIFORNIA NORTHERN RAILROAD
COMPANY (“California Northern”), STANDARD PACIFIC CORP., a Delaware corporation -
(“Standard Pacific”), and AMERICAN CANYGN I, LLC (“ACI”) (collectively referred to as the
“Parties™).

RECITALS

A. - The City has filed Application No. 05-05-014 with the California Public
Utilities Commissicn (“CPUC™), requesting authority to construct a public at-grade crossing of
the tracks of California Northern at South Napa Junction Road. “

B. The City has filed a Petition to Modify Decision No. 02-06-059 issued by
the CPUL, requesting renewal of lapsed authority to construct a public at-grade crossing of the
tracks of California Northern at Donaldson Way.

C. The proposed at-grade crossings at South Napa Junction Road and
Donaldson Way are required by the City’s General Plan and are necessary to accommodate
residential and commercial devélopment, including separate projects under development by ACI
(involving the South N épa Junction Road at-grade crossing) and by Standard Pacific (involving
the Donaldson Way at-grade crossing). _ ‘

D. California Northern and UP, as lessor of California Northern’s tracks and
rights-of-way, have protested the authority sought by the City’s Application No. 05-05-014 and
the City’s Petition to Modify Decision No. 02-06-059, asserting, among other things, that
construction of the South Napa Junction Road and Donaldson Way at-grade crossings is
inconsistent with CPUC policy favoring separated grade crossings and will impermissibly -
iﬁterfere with railroad operations. ' \

E. In recognition of (i) the impracticality of constructing separated grade
crossings at South Napa Junction Road and Donaldson Way; (ii) the need for public at-grade

crossings at South Napa Junction Road and Donaldson Way to accommodate residential and



commercial development contemplated by the City’s General Plan, including specific projects
now under development by ACI and Standard Pacific; (iii) the incompatibility of grade crossings
at these locations with California Northern’s switching operations at its Napa Junction Yard; and
(iv) the requirements of public safety, the Parties desire to enter into a comprehensive
compromise settlement agreement that (a) will provide for construction of the proposed public
at-grade crossings in a manner that promotes the public safety by reconstructing the California -
Northern Napa Junction Yard so that it can be switched from the north, thus avoiding
unreasonable interference with existing and future railroad operations and (b) will also allow

closure of existing private at-grade crossings.
AGREEMENT

IN CONSIDERATION of the mutual promises and covenants herein contained,
and other good and valuable consideration, the receipt and sufficiency of which are héeﬁy

acknowledged, it is agreed by and between the Parties hereto as follows:

1. Railroads to Withdraw Opposition. California Northern and UP agree to
withdraw their respective protests to the City’s Application No. 05-05-014 and the City’s
Petition to Modify Decision No. 02-06-059 and to affirmatively support the City’s pending
requests for aﬁthority to construct public at-grade crossings at South Napa Junction Road and
Donaldson Way.

(@) The City, with cooperation from California Northern and UP, shall ensure
that the design, construction and installation of the public at-grade crossings at South Napa
Junction Road and Donaldson Way comply with all applicable state and local rules and
regulations, inclﬁding but not limited to the applicable California Public Utilities Commission
(“CPUC”) rules and regulations governing railroad crossing warning and protection devices.

(b)  The City will acquire from UP all necessary property rights required for
the at-grade crossings at South Napa Junction Road and Donaldson Way and related roadwa};s,
with the cost of such property rights subject to reasonable determination by UP.

2. Condition for Withdrawal of Opposition. Support of California Northern and UP

for approval and construction of the public at-grade crossings at South Napa Junction Road and



Donaldson Way is conditioned upon the binding commitment of the Parties to relocate the
portions of the existing California Northern railroad switching facilities that would otherwise be
directly adversely impacted by construction 6f the public at-grade crossings, pursuant to the
scope of work as set forth in the plans approved by the Parties included in “Exhibit A” (as
defined in Section 3 below). Standard Pacific and ACI shall fund the reconstruction of
California Northern’s Napa Junction Yard and related railroad switching facilities (the
“Reconstruction Project”) that would otherwise be adversely impacted by construction of the
public at-grade crossings, in accordance with Section 4 below, which binding commitment is set
forth in this Agreemént.

3. Reconstruction of Napa Junction Yard. California Northern will assume full

responsibility and liability for undertaking the design, construction, installation, maintenance and
other ancillary work as may be required to complete the Reconstruction Project in compliance
with all applicable state and local rules and regulations. The underlying scope of work for the
Reconstruction Project and the associated plans approved by the Parties are attached hé}éto as
“Exhibit A”, and incorporated herein by this reference. Any changes, modifications, incréases or
additions to the Reconstruction Project, or other work caused thereby, associated therewith or
otherwise related thereto shall be at the sole cost, expense and responsibility of California
Northern. California Norttern agrees to indemnify, hold harmless and defend the City,
Standard Pacific and ACI, and each of such party’s elected officials, officers, directors,
managers, employees, consultants and agents from and against all claims, damages or liability
arising out of claims for mechanics’ liens, bodily injury or death, or damage to property, arising
from the design, construction, instal]ation, maintenance or operation of the Reconstruction
Project.

After completion of the Reconstruction Project, California Northern shall use reasonable
efforts to ensure the operation of the switching facilities shall not block or hinder the flow of
traffic at either of the Crossings, and such switching activities shall not unnecessarily trigger the
closing of the crossing arms.

4. Payment of Cost of Reconstruction Project.

(a) Standard Pacific and ACI acknowledge and agree that each of their
respective projects will be benefited by the Reconstruction Project. The City also acknowledges
and agrees that the Reconstruction_ Project will provide additional benefits to the City, unrelated



to impacts created by the Standard Pacific and ACI developments, including improved traffic
flow, necessary railroad restructuring for the City’s planned transportation network, requisite
access to and from the planned police and fire facility, as well as necessary access to the planned
Town Center.

In consideration of respective benefits to be realized as a result of the Reconstruction
Project and in accordance with the terms of a separately executed, cost-sharing agreement,
Standard Pacific and ACI agree to fund the Reconstruction Project and to reimburse California
Northem for costs incurred in connection with the Reconstruction Project in an amount not to
exceed $677,645.

Standard Pacific agrees to bear the initial expense of funding the Reconstruction Project,
subject to partial reimbursement by ACI as set forth in the separately executed, cost-sharing
agreement between and among Standard Pacific, ACL and the City. Standard Pacific therefore
agrees that it will provide California Northern with timely reimbursement of costs incurred by
California Northerﬁ in connection with the Reconstruction Project in an amount not to e:&ceed
$677,645.

~ Any price increase, change to quotations, change orders, or other deviations from the
established cost for the Reconstruction Project of $677,645 will be at California Northern’s sole
cost and expense. California Northern shall submit monthly invoices to Standard Pacific
covering reimbursement for work performed on its behalf in connection with the Reconstruction
Project, with copies thereof to ACT and City. Said invoices shall be due and payable within
thirty days of the date delivered. Invoices not paid in a timely manner shall bear interest at ten
percent (10%) per annum. ‘

(b)  In the event California Northern is in breach of its obligations to complete
the Reconstruction Project under Section 3 above, Standard Pacific and ACI shall be relieved of
their respective obligations to reimburse California Northern for the expenses of the
Reconstruction Project as set forth herein.

(©) California Northern shall keep and maintain accurate accounting and )
bookkeeping records relating to the Reconstruction Project and the total costs thereof. Standard
Pacific, ACI, and the City and their employees, accountants, attorneys, agents, successors and

assigns may review, inspect, copy and audit these records, including all source documents upon



reasonable advance notice and during regular business hours of California Northern at a location
reésonably convenient to the requesting party.

5. Closure of Napa Junction Road Private Grade Crossing. The Parties acknowledge
that the Reconstruction Project contemplated in Paragraph 3 cannot be commenced and
undertaken without the closure of the existing private grade crossing at Nai)a Junction Road.
The Parties therefore agree that closure of the Napa Junction Road grade crossing is a condition"
~ to and part of the consideration for UP’s and California Northern’s support of each of the new
public at-grade crossings at South Napa Junction Road and Donaldson Way. Notwithstanding
the foregoing, UP, California Northern and Standard Pacific may mutually agree, in writing,
upon a specific scope of work and associated schedule, which, subject to CPUC authorization of
the proposed crossing, will allow the continued construction of the Donaldson Way at-grade
crossing prior to completion of the closure of the private grade crossing at Napa Junction Road,
provided such work will not unreasonably disrupt UP’s and California Northern’s onggipg
railroad operations. The construction of the South Napa Junction Road public at-grade crossing
may be completed by ACI in the manner and at any time permitted by CPUC authorization of
such crossing.

{a) To facilitate the required closure of the private grade crossing at Napa
Junction Road, the Parties. fécogniic the need to provide alternative access to a public roadway to
parcels whose current access to public roadways is via an existing dirt and gravel roadway
(“Existing Road’”) on the Watson Property (defined below) that is connected to the private grade
crossing at Napa Junction Road. The parcels that may need this access are assessor’s parcel nos.
059-030-003 (the “Newell Parcel”) and 059-030-004 (the “City Open Space 'Parcel”). This
Agreement shall not be construed to create, confirm or grant any rights for the Newell Parcel or
City Opén Space Parcel that do not exist independent of this Agreement.

) The Parties agree that the preferred method of alternative access (the
“Alternative Access”) referenced in Paragraph 5(a) is across assessor’s parcel nos. 059-020-008
and 059-020-009 (the “Watson Property”) as depicted in Exhibit B hereto. The owners of the
Watson Property are not parties to this Agreement, and the Parties recognize that the owners
shall retain control over the location, use of, and work on any Alternative Access across the

Watson Property.



‘ (¢)  ACIshall cause the landowners of the Watson Property to provide the
Alternative Access. Notwithstanding the foregoing, the Parties agree to take any and all
commercially reasonable actions necessary to provide an alternative access route, either as
referenced in Paragraph 5(b) above, or as otherwise mutually agreed to by the Parties hereto (not
to include a new private grade crossing of the California Northern track(s) at a different
location), as a condition to the completion of the new public at-grade crossing at South Napa
Junction Road.

(d)  The City, ACI and Standard Pacific agree that the costs incurred to
physically close the private grade crossing at Napa Junction Road within the property occupied
by the Napa Junction Yard shall be borne by California Northern, and that such expense is
included within the costs outlined in Exhibit A. The City, ACI and Standard Paciﬁc
acknowledge that all costs associated with providing alternate access to the user or users thereof
(if any) are to be borne by ACI and Standard Pacific pursuant to the terms of a cost—shﬁa;ing
agreement separately executed by the City, ACI, and Standard Pacific. The Alternative Access
shall be of a quality and type that is substantially similar to the Existing Road.

(e)  In conjunction with the provision of ﬁhe alternative access referenced in
Paragraph 5(b)-(d), California Northern will, as soon as is practicable after execution of this
Agreement, undertake to éémply with the requirements of the CPUC regarding publication and
posting of notice of planned closure of the private crossing at Napa Junction Road and, after
proper notice has been provided together with lapse of all applicable time periods, will install at
its expense facilities nécessary to effect the physical closure of the private crossing at Napa
Junction Road at its intersection with the westerly boundary of the Napa J unction Yard.
California Northern has commenced such actions by proceeding with the posting of notice of the
planned closure on or about February 10, 2006.

® If the Parties receive any claims or protests for closure of the private grade
crossing at Napa Junction Road, the City, ACI and Standard Pacific will cooperate and undertake
their collective best efforts to obtain any required consents from the protesting parties for the
proposed closure.

6. Closure of Holcomb Lane Private Grade Crossing. The City and Standard Pacific

agree to take all reasonable steps to obtain any required consents from adjoining property owners

or other interested parties in order to effectuate the closure of the existing private at-grade



crossing at Holcomb Lane upon completion of the installation of crossing improvements for the
proposed public crossing at Donaldson Way. . The City and Standard Pacific shall document in
writing their efforts to close the Holcomb Lane crossing and provide this information to
California Northern, UP, and CPUC staff within six months following issuance of the requested
CPUC order to renew the City's authority to convert the private crossing at Frisby Lane to a
public crossing at Donaldson Way.

7. Future Crossings of California Northern Lines. The City commits to minimize

the number of at-grade crossings in its land use planning and development process. Specifically,
the City agrees to consolidate and close existing at-grade crossings within City limits to the
maximum extent possible and to use its influence with the adjoining County to reduce the
number of at- grade crossings, existing and future, to the maximum extent possible. With regard
to future plans for a crossing of California Northern railroad tracks to accommodate the proposed
extension of Newell Drive north of Watson Lane, the City agrees to actively support
development of a separated grade crossing in lieu of a new at-grade crossing, in its discussions
with the County and in future regulatory proceedings before the CPUC or any successor agency.

8. Devlin Road Grade Crossing. With regard to potential at-grade crossings of

California Northern lines and future potential extensions of Devlin Rd., the City and California
Northern agree to meet and‘confer in an effort to reach an accommodation regarding the need for
any such crossing as well as the optimal design and location for any such required crossing.

0. UP’s Pendine Lot Line Adjustment. To the extent permitted by Subdivision Map

Act Section 66412 and the City's applicable ordinances, the City will expeditiously and
administratively process UP's pending Lot Line Adjustment/merger applicaﬁon. UP will
promptly provide any requested information related to the referenced application and if
necessary, will provide funding to cover the City's reasonable processing costs and outside
consultant costs to review the application, if any. City and UP agree to use best efforts to
facilitate discussions and cooperate to develop an access plan to the UP property that reasonably
accommodates the interests of City, UP, and the adjoining owner of the Napa Junction III site.
10.  Independence of Paragraphs 1 — 6. The commitments and obligations of the
Parties to support construction of at-grade crossings at South Napa Junction Road and Donaldson
Way and to relocate the facilities of the California Northern as set forth in paragraphs (1) through

(6) herein are independent of the commitments and obligations of the Parties as set forth in



paragraphs (7) through (9) and are not contingent upon the outcome of efforts undertaken by the
Parties in fulfillment of the commitments and obligations set forth in paragraphs (7) through (9)
herein.
11.  Agreement To Be Submitted To CPUC. This Agreement shall be submitted to the
CPUC in each of its Proceeding No. A-01-09-0211 and Proceeding No. A-05-05-014, and each
- of the Parties consents to issuance of Decisions and Orders by the CPUC incorporating the »

provisions of paragraphs 1 through 6, as specifically set forth above.

12. Notices. All notices required or permitted to be given under this Agreement shall

be in writing and mailed postage prepaid by certified or registered mail, return receipt requested,
or by personal delivery or by overnight courier, to the appropriate address indicated below or at
such other place or places as any of the Parties may, from time to time, respectively, designate in
a written notice given to the other. Notices shall be deemed sufficiently served four (4) days

after the date of mailing or upon personal delivery.

To City:

City of American Canyon
205 Wetlands Edge Road
_ American Canyon, CA 94503
~ Attm: Robert Weill, Public Works Director

With a copy to:

James D. Squeri, Esq.

Goodin, MacBride, Squeri
Ritchie & Day, LLP

505 Sansome Street, Suite 900
San Francisco, CA 94111

To California Northern:

Bob Jones, General Manager
California Northern Railroad Company
129 Klamath Court

American Canyon, CA 94503-9700
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With a copy to:

To UP:

With a copy to:

To Standard Pacific:

With a copy to:

To ACL

Larry W. Telford, Esq.
Severson & Werson

One Embarcadero Center
26th Floor

San Francisco, CA 94111

Steven W. Berki

Director Industrial & Public Projects
Union Pacific Railroad Co.

STOP 0910

1400 Douglas St.

Omaha NE 68175

Carol A. Harris, Esq.

General Commerce Counsel
Union Pacific Railroad Company
49 Stevenson Street

Suite 1533

San Francisco, CA 94105

Ken Baki

Standard Pacific Homes

3825 Hopyard Road, Suite 195
Pleasanton, CA 94588

Kiristin Schenone, Esq.
Morgan Miller Blair

1676 North California Blvd., Suite 200

Walnut Creek, CA 94596-7462

Mike Anderson

Aegis Equity Partners, Inc.
130 Webster Street, Suite 200
Oakland, CA 94607



With a copy to: Daniel Krebs, Esq.
‘ Alliance Counsel
600 Townsend Street, Suite 120E
San Francisco, CA 94103

13.  Ne-Waiver. No waiver of any default or breach of any covenant of this
Agreement by any party hereto shall be implied from any omission by such party to take action :
on account of such default if such default persists or is repeated, and no express waiver shall
affect any default other than the default specified in the waiver, and then the waiver shall be
operative only for the time and to the extent stated. Waivers of any covenant, term or cond1t10n
by any party shall not be construed as a waiver of any subsequent breach of the same covenant,
term or condition. ‘The consent or approval by any party to or of any act by anothel; party
requiring further consent or approval shall not be deemed to waive or render unnecessary their
consent or approval to or of any subsequent similar acts.

14. Sevnra%ﬂ-ﬁy Each provision of this Agreement is intended to be unseverable If
any term or provision of paragraphs 1 through 6 shall be determined by a court of competent
jurisdiction to be illegal or invalid for any reason whatsoever, this Agreement shall then and
thereupon terminate and have no further force or effect, whereupon UP and California Northern
shall be restored to their former positions and shall be free to oppose opening of the public grade
crossings at South Napa Junction Road and Donaldson Way. Notwithstanding the foregoing,
this Agreement absent the offending term or provision, shall remain in full force and effect
provided all parties hereto agree in writing to the survival of the Agreement.

15.  Attemmeys~Fess. If any legal proceeding should be instituted by ény of the Parties
to enforce the terms of this Agreement or to determine the rights of the Parties under this
Agreement, the prevailing party in the proceeding shall receive, in addition to all court costs,
reasonable attorneys’ fees.

16. GeverningLaw. The rights and obligations of the parties under this Agreement
shall be interpreted in accordance with the laws of the State of California as applied to contracts
that are made and performed entirely in California.

| 17. Inteeration. This Agreement constitutes the complete expression of the agreement
between the Parties and supersedes any prior agreements, whether written or oral, concerning the

subject of this Agreement, which are not fully expressed herein. The Parties intend this
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Agreement to be an iﬁtegrated agreement. Any modification of or addition to this Agreement
must be in writing signed by the Parties.

18.  Counterparts. This Agreement may be executed in counterparts, each of which
shall be deemed an original but all of which together shall constitute one and the same
agreement.

19.  Construction of Agreement. The agreements contained herein shall not be
construed in favor of or against either party, but shall be construed as if both parties prepared this
Agreement.

20.  Authority. Each person executing this Agreement on behalf of any party hereto
represents that the execution of this Agreement has been duly authorized and that such person is
authorized to execute this Agreement.

21.  Captions. The captions used herein are for convenience only and are not a part of
this Agreement and do not in any way limit or amplify the terms and provisions hereof,

22, Time of Essence. Time is of the essence of every provision of this Agreement in
which time is an element.

23. Assignment. Neither this Agreement nor any portion hereof, or right, entitlement,
or obligation hereunder is assignable without the prior express written consent of the other
Parties, which consent shall not be unreasonably withheld. No permitted assignment shall
operate to release assigning party from its obligations hereunder.

IN WITNESS WHEREOF, the Parties have executed this Agreement on the day

and year first written above.

(Signatures continued on next page)
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CITY OF AMERICAN CANYON

By ba.,a., 72;_@2&
Dayle Keller/
City Manager

UNION PACIFIC RAILROAD COMPANY

By
Steven W. Berki
Director Industrial & Public Projects

CALIFORNIA NORTHERN RAILROAD COMPANY

By
Bob Jones
General Manager

STANDARD PACIFIC CORP.

By
Glen Martin
Authorized Representative for Standard Pacific Corp.

AMERICAN CANYON L, LLC
By: Aegis American Canyon LLC, its Manager

By
Michael J. Anderson, its Manager

-2938/003/X75958.v1
04/05/06
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. CITY OF AMERICAN CANYON

By

Robert Weill
Public Works Director

UNION PACIFIC RAILROAD COMPANY

By &ﬂgm L,O (52: &é C/Zl.g/u-é

Steven W. Berki
Director Industrial & Public Projects

CALIFORNIA NORTHERN RAILROAD COMPANY

By

Bob Jones
General Manager

STANDARD PACIFIC CORP.

By

Glen Martin
Authorized Representative for Standard Pacific Corp.

~ AMERICAN CANYONI, LLC
By: Aegis American Canyon LLC, its Manager

By

Michael J. Anderson, its Manager

2938/003/X75938,v1
04/05/06
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CITY OF AMERICAN CANYON

By

Robert Weill
Public Works Director

UNION PACIFIC RAILROAD COMPANY

By

Steven W. Berki
Director Industrial & Public Projects

CALIFORNIA NORTHERN RAILROAD COMPANY

By %}%Z_
Bob Jofies

General Manager

STANDARD PACIFIC CORP.

By

Glen Martin
Authorized Representative for Standard Pacific Corp.

AMERICAN CANYON L, LLC
By: Aegis American Canyon LLC, its Manager

By

Michael J. Anderson, its Manager

2938/003/X75958.v1
04/05/06
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CITY OF AMERICAN CANYON

By_..
Robert Weill
~ Public Works Director

UNION PACIFIC RAILROAD COMPANY

By

Steven W. Berki
Director Industrial & Public Projects

CALIFORNIA NORTHERN RATTROAD COMPANY

By

Bob Jones -
General Manager

STANDARD PACIFIC CORP.

ed Representative for Standard Pacific Corp.

CANYONLLIC
By: Aegis American Canyon LLC, its Manager

By

Michael J. Anderson, its Manager

2938/003/X75958.v1
04/05/06
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CITY OF AMERICAN CANYON

By

Robert Weill
Public Works Director

UNION PACIFIC RAILROAD COMPANY

By

Steven W. Berki
Director Industrial & Publi¢ Projects

CALIFORNIA NORTHERN RAILROAD COMPANY

By
Bob Jones
General Manager

STANDARD PACIFIC CORP.

By

Glen Martin o
Authorized Representative for Standard Pacific Corp.

AMERICAN CANYONT, LLC
By: Aegis igan Canyon LLC, its Manager

ittt

Terrance M. MeGrath, its Manager:

2533/003/X73538.vL
04/05106

12
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EXHIBIT A

RECONSTRUCTION PROJECT PLANS AND COST ESTIMATES
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Page 1 of 3

NAPA JUNCTION YARD PROJECT

Note:

136# rail - .884 tns/stk x 12 stks — 10.6 tons/switch

10.6 tons x 595/tn = 6300/switch

So. Switches @ 19.615 — 6300 = 13,615

CONSTRUCTION ESTIMATE
2-
Item Units Unit Cost Value
Materials
1. | Switches - 112/115/1104# - Relay
A. No 10 Relay - RBM
Double H Blocks —
Back Saver - UPRR 4 ea. 13,615.00 54.,460.00
A-B-J-K
B. No 9 Relay — Back Saver
Double H Blocks — UPRR 4
Self Guarded 5ea. 13,615.00 | 68,075.00
C-D-E -F-1I
2. | Switch Timbers — New
7’ x 9 HW — Relay 9 sets 3,500.00 31,500.00
3. | Rail - Relay
K to S. Napa Xing 250 Ft
J Switch 200 Ft
I Switch 200 Ft
H to Shop- 200 Ft
F Switch 200 Ft
E Switch 200 Ft
CtoD 100 Ft
D Switch 100 Ft
B to A X-over 100 Ft
B to C X-over 100 Ft
X -
A to Watson Lane 500 Ft
' 2,200 Ft :
114 Stks x .748 Tns/Stk 85 tons 595.00 50,575.00
4. | Plates — Relay
51/2” DS - 8 Hole 2,400 ea. 4.95 11,880.00
. 87 x 13"
5. | Bars — Relay
115# or Equal — 4 Hole 114 pairs 50.00 5,700.00
6. | Bolts — New :
11/8” x 6” @ 200/kg — New 18 kegs 180.00 3,240.00
7. | Spikes — New
5/8” x 6” New 80 kegs 70.00 5,600.00




Page 2 of 3
y NAPA JUNCTION YARD PROJECT

CONSTRUCTION ESTIMATE
2-2-06 JMIN
Item Units Units Cost Value
8. | Gage Rods — New - - -
0. | #4 Ballast
100 Tons/Car x 30 Cars 3,000 tons 19.00 57,000.00
10. | Walkway 34 Minus
100 Tons/Car x 6 Cars 600 tons 19.00 11,400.00
11. | Relay Ties
7°x 97 x 9 Ft 2,500 ea. 23.50 58,750.00
12. | Anchors — Relay
51/2” Base 10,000 ea. 0.65 6,500.00
13. | Comp Bars
40 Pair 1127 to 90* 40 pairs 294.00 pair | 11,760.00
Total Materials 376,440.00
Construction -
1. | Build 10 Switches
5-No9 5 13,500.00 67,500.00
4-Nol0 4 15,500.00 62,000.00
2. | Build Track
CtoD 100 Ft
H to Shop 200 Ft
K South 250 Ft
J Switch 200 Ft
E Switch 100 Ft
F Switch 100 Ft
D Switch 200 Ft :
1,150TF 38.50 44.275.00
3. | Rerail
J 100 Ft
I 100 Ft
D 100 Ft
Bto A 100 Ft
BtoC 100 Ft
Ato Watson 500 Ft
1,000TF 25.00 25,000.00
4. | Place Ballast
30 Cars 3,000 tons 4.00 ton 12,000.00
5. | Place Walkway Materials
6 Cars 600 tons 4.00 ton 2,400.00




Page 3

NAPA JUNCTION YARD PROJECT

2-2-06 JMN

CONSTRUCTION ESTIMATE
Item Units Unit Cost Value
6. | Install Ties ,
1,500 Ties 1,800 ea. 24.00 48,000.00
7. | Site Grading ,
Embankment @ J LS 19,500 19,500.00
8. | Drainage System
Profile Ditches
Cat D4 32 hrs 125 hr. 4,000.00
Cat 12 Blade 40 hrs 100 hr. 4,000.Q0
9. | Install 24” CMP - - -
10. | Install Gage Rods - - -
Total Construction 283.875.00 |
CFNR .Proiect Management Fees 17,330.00
Total Project 677,645.00




EXHIBIT B

MAP OF “WATSON PROPERTY”
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CAROL A. HARRIS

UNION PACIFIC RAILROAD
COMPANY

caharris@up.com

JAMES D. SQUERI
GOODIN MACBRIDE
SQUERI RITCHIE & DAY
LLP

Jjsqueri@gmssr.com

LARRY W. TELFORD
SEVERSON & WERSON
Iwt@severson.com

BOB JONES
CALIFORNIA NORTHERN
RAILROAD COMPANY
bob.jones@railamerica.com

Vahak Petrossian

CALIF PUBLIC UTILITIES
COMMISSION
vap@cpuc.ca.gov

George Elsmore

CALIF PUBLIC UTILITIES
COMMISSION
gle@cpuc.ca.gov

John E. Thorson
CALIF PUBLIC UTILITIES
COMMISSION
jet@cpuc.ca.gov

Victor D. Ryerson

CALIF PUBLIC UTILITIES
COMMISSION
vdr@cpuc.ca.gov

Virginia Laya

CALIF PUBLIC UTILITIES
COMMISSION
vdl@cpuc.ca.gov
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